

NAMA KHOI MUNICIPALITY

FORMAL COMPETITIVE TENDERS AWARD (ABOVE R 200,000-00) BY THE BID ADJUDICATION COMMITTEE

| NO | TENDER NO. | DEPARTEMENT (DIR) | SECTION | DESCRIPTION OF BID | BID AWARDED BY | TENDERS RECEIVED BY / PRICE | SUCCESSFUL TENDERER | AMOUNT (VAT INCL) | B-BBEE LEVEL | PPPFA SYSTEM | PRICE POINTS | B-BBEE POINTS | TOTAL POINTS | CONTRACT TERM/ DELIVERY PERIOD | FINANCING SOURCE |
|-----------------|------------------------|--------------------|---------|--|----------------------------|---|---|-------------------|--------------|--------------|--------------|---------------|--------------|--------------------------------|------------------|
| MAY 2013 | | | | | | | | | | | | | | | |
| 1 | BOD/NC062/16/2012/2013 | Technical Services | Streets | Construction of paving roads (SABS 1200) - Okiep | Bid Adjudication Committee | 1. Tuck & Brandt Konstruksie - R 718,168.00 2. Bright Idea Trading 62 cc - R 587,980.80 3. NTC Maintenance Man (PTY) LTD - R 706,268.97 4. Keewave Trading 208 cc - R 656,907.90 5. Isiku Construction - R 470,510.21 | Tuck and Brandt Konstruksie cc (2008/109225/23) | R 718,168.00 | Level 3 | 80/20 | 37.89 | 16.00 | 53.89 | 5 Months | MIG |
| 2 | BOD/NC062/13/2012/2013 | TECHNICAL SERVICES | Streets | Construction of Paving roads (SABS 1200) - Buffelsrivier | Bid Adjudication committee | 1. WLK Building & Civils - R 802,552.47 2. Bright Idea Trading 62 cc - R 1,111,935.00 3. N T C Maintenance Man (PTY) LTD - R 1,646,039.32 4. Keewave Trading 208 cc - R 937,848.20 5. Isiku Construction - R 7.9,671.90 | N T C Maintenance Man (PTY) LTD | R 1,464,039.32 | Level 3 | 90/10 | 1.66 | 16.00 | 17.66 | 20 Weeks | MIG |
| 3 | BOD/NC062/14/2012/2013 | TECHNICAL SERVICES | Streets | Construction of Paving roads (SABS 1200) - Matjieskloof | Bid Adjudication committee | 1. Bright Idea Trading 62 cc - R 703,312.00 2. N T C Maintenance Man (PTY) LTD - R 817,571.97 3. Keewave Trading 208 cc - R 910,682.90 4. Isiku Construction - R 561,089.65 | Keewave Trading 208 cc | R 923,382.90 | Level 3 | 80/20 | 25.29 | 16.00 | 41.29 | 16 Weeks | MIG |